
STATEMENT OF WORK 
FOR 

CONS - HABITAT RESTORATION, SNOWY PLOVER, Phase I 
XUMU 029303Z1  

AT 
VANDENBERG AFB, CA 

 
Project Description 

The Vandenberg AFB Beach Management Plan and final Biological Opinion (18-05-F-
5R) for Western Snowy Plover, a Federally-threatened species, require dune habitat 
restoration.  The restoration area occurs from San Antonio Creek to the Santa Ynez River 
along the coastal dunes. This project would remove non-native ice plant and beach grass 
which have significantly reduced available nesting habitat.  The project would also 
restore native vegetation to the treated areas especially associated with special status 
plant species such as Beach layia.  Phase I includes actions of the project that need to 
occur prior to active restoration and active restoration during Project Year 1.  Initial 
surveys for the first year are expected to be complete as well as the first stage of weed 
removal and dune planting.  A report will be submitted summarizing the results of the 
weed removal and planting.  Impact If Not Funded: Non-compliance with Biological 
Opinion 8-05-F-5R and potential violation of Endangered Species Act. 
 

Justification 
Endangered Species Act (ESA); 16 USC1531-1543 
Biological Opinion 18-05-F-5R 
 

Tasking 
 
Plan of Action:  Qualified biologists will conduct an initial survey for special status plants 
prior to project initiation. From 1 Mar to 30 Sept, follow-up surveys for special status plants 
will be conducted and seeds collected where heavy equipment will be used.  From Oct to Feb 
flagging of special status plants in areas selected for restoration/terrestrial wildlife surveys to 
note the presence of special status species would occur. Weed control treatment, dune 
restructuring, if necessary, disposal of sand and organic biomass, and revegetation as 
necessary. Also from Oct –Feb, re-infestation and native species monitoring, manual 
retreatment would occur and chemical retreatment as necessary in February would occur.  
Only DOD-approved herbicides will be used; primarily 2% Round-up Pro will be applied as 
specified on non-native plants only. 
 
Site Visit and Data Acquisition:  Qualified biologists familiar with dune restoration and the 
flora and fauna of the area will be performing the site visits to determine conditions and 
assess retreatments and required plantings for the following year and 5-year period. The 
contractors will meet with the base botanist and wildlife biologist to assess the site. 
 
Provide Expected Outcome:  Surveys, GIS maps, and a biannual and annual report will be 
produced based on the Plan for the Removal of Selected Invasive Plants from Western Snowy 
Plover Habitat at Vandenberg Air Force Base (Restoration Plan) and updated documents.  



For pesticide management, monthly reports will be submitted to VAFB pesticide manager 
and CEVNN botanist 5 calendar days after the last herbicide application of the month. All 
pesticides applied are to comply with the Armed Forces Pest Management Board list of 
Approved pesticides.  If another pesticide is preferred, AFSPC Form 38 is to be provided 
prior to application.  All pesticides to be applied are to be provided to the VAFB pest 
program manager 15 calendar days prior to application.   Improvement of snowy plover 
habitat and a reduction on invasive plants is expected in compliance with the Restoration 
Plan. 
 
Expected deliverables include:  Monthly reports as described above. A draft report (2 hard 
copies + 1 electronic CD copy) provided no later than 01 Feb; following receipt of comments 
from 30 CES/CEVNN a final report will be provided (3 hard copies + 2 electronic CD 
copies) with GIS digital maps (2 electronic CD copies). 
 
Deliverable format(s): GIS data will be formatted with metadata attribute fields specified by 
the CEVNN botanist and CES Planning to provide consistency with all submitted GIS plant 
species coverage and to provide data that is accurate, usable, and effective for endangered 
species management and recovery analysis.  Hard copies and electronic copies of the draft 
and final report are specified below. 
 

Milestones 
ECD Action (include deliverables) OPR (Last name 

/Office symbol) 
01 MAR 2008 Endangered plant surveys on VAFB 

Draft survey report 
Final survey report 

GIS digital map coverage 

Lum/CEVNN 

 
Deliverables 
Deliverable # hard 

copies 
# e-copies (include 
format types) 

Estimated 
pages/layers 

Date Due or Days 
after award 

Site Visit Personnel    30 days after award 
Monthly Reports (as 
needed) 

1 1 10 max pgs 5 calendar days after 
last day of herbicide 
application for the 
month 

Quarterly Reports 1 1 30 max pgs  
Draft Document Title 2 1 30 max pgs 10-11 months after 

award 
Government Review    30-60 days 
Final Document Title 3 2 40 max pgs 30 after receipt of 

comments 
GIS data  2 CD copies GIS 

coverage for each 
species  

3 layers (1 
per species) 

With Final 

 



Points of Contact 
Name Organization Mailing 

address 
Phone 
number 

Fax 
number  

E-mail address 

Luanne 
Lum 

CEVNN  805-
606-
5299 

 Luanne.lum@vandenberg.af.mil 

 
Special Conditions 

 
Government furnished information/materials. CEVNN will provide any existing 
information and metadata format for GIS coverage. 
 
Qualified personnel to perform contract tasks.  The contractor shall ensure that only 
qualified, competent personnel carry out the tasks outlined in this SOW.  Competent is 
defined as registered professional or, where registration is not applicable, trained and 
certified with a degree in a related field of study.  Exceptions are administrative and support 
personnel who participate in document publication.  Certified personnel performing herbicide 
application are:  

REGINA BUTALA, SRS Technolgies, QL 39318,  
MORGAN BALL, SRS Technolgies, QC 27578,  
GREGORY WALLIS, SRS Technolgies, QL 37831 

Any additional certified applicators will submit their certification information and coordinate 
with the VAFB Pest Manager. 
 
All deliverables is property of the USAF.  All materials gathered and/or developed in the 
performance of these tasks listed shall be returned to and become property of the AF; and 
shall not be used and/or distributed by the contractor without specific written permission of 
the Project Manager.  
 
Deliverable Formats.  All electronic documents are to be in Microsoft Office (or whatever 
format is compatible with installation IT system).  All documents, including photographs and 
maps, are to be dated.  Final electronic deliverables are to be in MS Word (*.doc) and Adobe 
Acrobat (*.pdf), unless otherwise specified.   
 
Data Standards. 
 

GeoSpatial Data.  Coordinated with CEVNN and Base Planning.  
 
Public disclosure.  The contractor (nor staff) shall give news releases or conduct media 
interviews concerning the work performed or results thereof.  All information for public 
release will be released by the installation PAO; all requests for information, including 
freedom of information act, shall be directed to the PAO and installation project manager.  

 
Contract Type 

h Firm Fixed Price 
) Time and Material 



 
Period of Performance   

All tasks must be completed by ______________ or no more than __12___ months.  
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 


